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SHEET OF #
1.   ALL PERSONNEL WORKING ON THIS PROJECT SHALL HAVE CERTIFICATION IN THE WORK SHOWN -

FIRE PENETRATIONS AND CAULKING AND SHALL HAVE THEIR CERTIFICATIONS ON FILE WITH THE
COTR PRIOR TO BEGINNING WORK.  USE AN APPROVED FIRESTOPPING SYSTEM SUCH AS HILTI, 3M
OR EQUIVALENT. REPAIR AS PER MANUFACTURER INSTRUCTIONS AND CERTIFICATIONS. LABEL
USING MANUFACTURER LABEL WITH ALL INFORMATION COMPLETED FOR EACH PENETRATION
SEALED.

2.   ALL WORK WILL COMPLY WITH NFPA CODE, INTERNATIONAL BUILDING CODE AND VA LIFE SAFETY
REGULATIONS AND POLICIES.  FIRE ALARM WORK = SIMPLEX GRINNELL. WHEN REPLACING FIRE
SPRINKLER HEADS, MATCH THE MAJORITY OF THE EXISTING IN THE SAME AREA.  IF THE
CONTRACTOR HAS QUESTIONS AS TO WHICH TO INSTALL, CONSULT THE COTR.  LOCATIONS SHOWN
ON PLANS FOR SPRINKLER HEAD/PIPING ARE APPROXIMATE.  INSTALL SPRINKLER HEADS TO COMPLY
WITH NFPA CODE AS TO LOCATION, SPACING AND TYPE, ETC.

3.   EACH FLOOR HAS A KEYMAP OF THE FIRE AND SMOKE BARRIERS ON ITS  "A" SHEET. IF AN AREA  HAS
TWO DIFFERENT FIRE/SMOKE RATINGS, PATCH TO THE MORE STRINGENT LEVEL.

4. CONTRACTOR TO USE ONLY THOSE ELEVATORS SPECIFIED  IN THE SPECIFICATION FOR
CONSTRUCTION MATERIALS OR STAFF. RE: GENERAL CONDITIONS

5.   CONTRACTOR ENCOURAGED TO VISIT ALL AREAS OF WORK, INCLUDING WALKING THE SITE, MEASURE
EXISTING DIMENSIONS AND OBSERVE EXISTING CONDITIONS BEFORE BIDDING WORK, ORDERING
MATERIALS, OR STARTING ANY CONSTRUCTION.

5.    CONTRACTOR TO RECYCLE REMOVED MATERIALS WHENEVER POSSIBLE. MONEY FROM THE
RECYCLED MATERIALS WILL BE CREDITED TO THE CONTRACTOR, BUT THE VA REQUIRES A RECEIPT
FROM THE RECYCLING YARD, FOR ALL RECYCLED ITEMS, WITH THE PROJECT NAME, NUMBER, DATE,
RECYCLED MATERIAL  AND WEIGHT. CONTACT KEN NEVELING, VA GEMS COORDINATOR, X2613, FOR
SPECIFICS.

6. CONTRACTOR TO COMPLETE WORK DURING BUSINESS HOURS WHENEVER POSSIBLE. THE WORK IS
NOT TO INTERFERE WITH PATIENT CARE. IF CERTAIN AREAS OF WORK NEED TO BE COMPLETED
AFTER HOURS, IT WILL NEED TO BE COORDINATED WITH THE OWNER AND PHASED ACCORDINGLY.

7.    ALL FIRE AND SMOKE BARRIER WALLS NEED TO BE COMPLETED WITH LIKE MATERIALS.

8.   CONTRACTOR TO CLEAN ALL AREAS OF WORK UPON COMPLETION. INCLUDING BUT NOT LIMITED TO
ALL EXISTING EQUIPMENT, FIXTURES, LIGHTS, WINDOWS, BLINDS, AND REGISTERS.

9.    IF AREAS OF CONSTRUCTION ARE DAMAGED, CONTRACTOR SHALL PATCH, PAINT, AND REPAIR WALL
AND CEILING SURFACES TO A "LIKE NEW" FINISH. IF ANY ADJACENT FINISH SURFACES ARE
AFFECTED, PROVIDE A SEAMLESS TRANSITION AND FINISH LEVEL PER SPECIFICATIONS.

10. SPRINKLER SYSTEM DRAIN DOWN NEEDS TO BE COORDINATED WITH VA COTR AND PLUMBERS. FIRE
WATCH WILL BE REQUIRED FOR OUTAGES LASTING MORE THAN 4 HOURS IN A 24 HOUR PERIOD.

11.   NIGHT WORK REQUIREMENTS:   ALL NIGHT WORK CANNOT BEGIN UNTIL AFTER NORMAL  HOURS AND
ALL DEBRIS ASSOCIATED WITH CONSTRUCTION MUST BE FULLY CLEANED BEFORE THE BEGINNING
OF THE FOLLOWING WORK DAY.

12.   WEEKEND WORK REQUIREMENTS:  ALL WEEKEND WORK MAY BEGIN AFTER NORMAL WORKING
HOURS ON FRIDAY AND ALL DEBRIS ASSOCIATED WITH CONSTRUCTION MUST BE FULLY CLEANED
BEFORE THE BEGINNING OF THE WORK HOURS ON THE FOLLOWING MONDAY.
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
























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

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



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














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1. SCALED DIMENSIONS & ARCHITECTURAL
FEATURES MAY NOT BE CORRECT.
2. CONTRACTORS & A/E's ARE RESPONSIBLE
TO FIELD VERIFY ALL DIMENSIONS WITHIN
THE PROJECT AREA.
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



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1. SCALED DIMENSIONS & ARCHITECTURAL
FEATURES MAY NOT BE CORRECT.
2. CONTRACTORS & A/E's ARE RESPONSIBLE
TO FIELD VERIFY ALL DIMENSIONS WITHIN
THE PROJECT AREA.





 






 

















 D
ep

ar
tm

en
t o

f
V

et
er

an
s 

A
ffa

irs



 D
ep

ar
tm

en
t o

f
V

et
er

an
s 

A
ffa

irsGENERAL NOTES:
1. SCALED DIMENSIONS & ARCHITECTURAL
FEATURES MAY NOT BE CORRECT.
2. CONTRACTORS & A/E's ARE RESPONSIBLE
TO FIELD VERIFY ALL DIMENSIONS WITHIN
THE PROJECT AREA.









